CONTRACT 2021-45 Bodega Drive Water System Loop Project

ADDENDUM NO. 2

This addendum consists of three pages amending the Contract Documents. All prospective bidders for the above-referenced project are to be aware that the following changes, additions and/or clarifications shall be included as an integral part of the Contract Documents for the above-referenced project, and that they are bounded by all conditions set forth therein.

ALL PROSPECTIVE BIDDERS are hereby notified that changes to the bidding documents for Contract 2021-45; Bodega Drive Water System Loop Project are to be made as described hereinafter.

ITEM 1 – BID ITEM 14 QUANTITY ADJUSTMENT

Bid item 14, "Construct New 20 ft Gate" on the bid schedule has been updated to account for the 20 ft gate to be installed per the plans at the end of Bodega Drive. Bid item 14 will be measured as "each" instead of "linear feet" and the new quantity will be 2. See attached updated Bid Schedule.

ITEM 2 – CHANGE IN SECTION 5-3.05 OF THE SPECIAL PROVISIONS

Under Section 5-3.05 *Payment Items* of the special provisions, Bid item 14 should read as follows.

"The contract price bid for each "Construct New 20-foot Gate" shall include full compensation for furnishing all labor, materials, tools, equipment, and incidentals to install a new two-section chain link gate between the new or future 20-foot sewer easement and the PG&E right of way and between Bodega Drive and Rancho Medanos Junior High School as shown in the drawings and as specified. This price shall include demolition and removal of existing fence, gate posts, concrete footings, fence bracing, new gate frame and removable center post, chain link fencing, and all incidentals. Payment for removal and replacement of existing fences and gates to accommodate construction elsewhere in the project area will be considered as surface restoration, and no additional compensation will be made therefor."

BID OPENING DATE— The bid opening date of **July 25, 2022, at 2:00 PM** remains the same with this addendum.

BIDDERS MUST SIGN AND ATTACH one (1) copy of this addendum document to the proposal as acknowledgment of receipt of these instructions and that said addendum was properly evaluated in the proposal.

July 14, 2022 1 | Page

BID SCHEDULE

PROJECT 2021-45 BODEGA DRIVE WATER SYSTEM LOOP PROJECT

Bid Item	Item Description	Unit	Quantity	Unit Price (\$)	Item Total (\$)
1	Mobilization	LS	1		
2	Storm Water Pollution Prevention Plan	LS	1		
3	Sheeting, Shoring and Bracing	LS	1		
4	Traffic Control	LS	1		
5	Temporary Water Connections	LS	1		
6	8-Inch Gate Valve (or Tapping Valve)	EA	2		
7	1-Inch Combination Air Valve	EA	1		
8	8-Inch Hot Tap Connection	EA	1		
9	8-Inch Water Main	LF	190		
10	Abandon Existing Water Facilities	LS	1		
11	Asphalt Paving	SF	150		
12	Sidewalk, Curb and Gutter Replacement	EA	1		
13	Additional Sidewalk Replacement	SF	130		
14	Construct New 20 ft Gate	EA	2		
			TOTAL BA	ASE BID	

Abbreviations: CY = Cubic Yard; EA = Each; LS = Lump Sum; SF = Square Feet; SY = Square Yards

The bid items described above shall include all bidder's costs for work required under the contract documents. When no specific item is listed in the bid schedule for work required, the cost of such work shall be included in the price bid that most appropriately covers the work.

ANY PROPOSAL NOT IN COMPLIANCE WITH THIS ADDENDUM MAY BE REJECTED.

Issued: 7 (14/2/	RICHARD ABONO CITY ENGINEER ENGINEERING DIVISION
	ENGINEERING DIVISION
Addendum No. 2, Contract 2021-45; Boo acknowledged and was considered in th	dega Drive Water System Loop Project is hereby is Contract Proposal.
Bidder's Signature	Date
Firm Name	-
Mailing Address	
City/State/Zip+4	

July 14, 2022 **2 |** P a g e